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  Note: This Addendum shall be included as part of the Contract Documents.  

Items in this Addendum apply to all drawings and specification sections 
whether referenced or not involving the portion of the work added, deleted, 
modified, or otherwise addressed in the Addendum.                     

 
 
 1.1 Schedule has not been changed. 
 
 1.2 Clarifications: 
 

A. In several places in the specification it mentions that there are only 4 
elevators included in this project. This is INCORRECT. The project 
includes 4 passenger and 1 service elevators for a total of 5. 

 
B. Contractors will be allowed to work on no more than 2 elevators at a 

time, leaving the remaining 3 in service. 
 

C. Contractors will not be able to hoist any equipment inside the 
staircases. All equipment will either need to be externally hoisted 
(crane, etc.) or done by special equipment used to traverse stairs. If the 
staircase is used, the contractor will be responsible for any damage 
done as a result, including but not limited to the stairs, walls and 
railings. Also, use of the stairway will need to be scheduled with the 
facility coordinator and done outside normal business hours to avoid 
potential safety issues. 


